



FCT SECONDARY EDUCATION BOARD

EDUCATION SECRETARIAT

AREA 3, GARKI – ABUJA

INVITATION TO TENDER FOR 2011 CAPITAL PROJECTS

Interested contractors are invited to submit technical and financial bids for the under listed projects.

- Lot 1** Construction of Admin Block at GSS Mpape
- Lot 2** Construction of Admin Block at GSS Pai
- Lot 3** Construction of Admin Block at GSS Kabusa
- Lot 4** Construction of Admin Block at GSS Dei-Dei
- Lot 5** Construction of Admin/Library Block (Storey Building) at GMSS Jikwoyi
- Lot 6** Construction of Admin/Library Block (Storey Building) at GSS Jabi
- Lot 7** Construction of Admin/Library Block (Storey Building) at GDSS Karu
- Lot 8** Construction of Library at GSS Jiwa
- Lot 9** Construction of Library at GSS Byazhin
- Lot 10** Construction of a block of 8 Classrooms at GSS Mpape
- Lot 11** Construction of a block of 4 Resource Rooms at GMSS Jikwoyi
- Lot 12** Construction of a block of 8 Classrooms at GSS Dei-Dei
- Lot 13** Construction of a block of 8 Classrooms at GSS Kabusa
- Lot 14** Construction of Kitchen & Dining Hall at GMSS Jikwoyi
- Lot 15** Construction of Kitchen & Dining Hall at GGSS Dukpa
- Lot 16** Construction of Hostel Block (Storey Building) at GMSS Jikwoyi
- Lot 17** Construction of Hostel Block at GSS G/Lada
- Lot 18** Construction of Hostel Block at GSS Gawu
- Lot 19** Construction of Perimeter Fencing/Gate & Gatehouse at GSS Byazhin
- Lot 20** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Rubochi
- Lot 21** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Airport
- Lot 22** Re-construction of Perimeter Fencing at GSS Wuse
- Lot 23** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Gwagwa
- Lot 24** Re-construction/Renovation of Perimeter Fencing at GSS Karu
- Lot 25** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Gudun Karya
- Lot 26** Completion/Renovation of Perimeter Fencing at GSS Bwari
- Lot 27** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Zuba

- Lot 28** Construction of Part Perimeter Fencing/Gate & Gatehouse at GSS Mpape
- Lot 29** Completion of Admin Block at GDSS Bwari
- Lot 30** Completion of Admin Block at GDSS Dutse
- Lot 31** Completion of Multi-purpose Hall at GDSS Bwari
- Lot 32** Completion of Kitchen/Dining Hall at GSS G/Lada
- Lot 33** Construction of Admin Block At GSS Yangoji
- Lot 34** Renovation of Hostel at GSS T/Maje
- Lot 35** Renovation/Furnishing of Laboratory at GSS G/Lada
- Lot 36** Renovation/External Works at SEB Headquarters
- Lot 37** Rehabilitation of Sporting Facilities at GSS Garki
- Lot 38** Provision of Civil Works at GMSS Jikwoyi
- Lot 39** Provision of Civil Works at GGSS Dukpa
- Lot 40** Provision of Civil Works at GDSS Bwari
- Lot 41** Provision of Sporting Facilities at GSS Kuje
- Lot 42** Supply of Encyclopaedia of Science & Technology to All FCT SSS
- Lot 43** Establishment of e-Learning Model Centre (GMSS Jikwoyi)
- Lot 44** Expansion of e-Learning Model Centre (GSS Jabi)
- Lot 45** Expansion of e-Learning Model Centre (SFG G/Lada)
- Lot 46** Provision of 29-Seater School Bus to GDSS Dutse & GSS Gaube
- Lot 47** Provision of 29-Seater School Bus to GSS Pai & GSS Dei-Dei
- Lot 48** Provision of 29-Seater School Bus to GSS Mpape & GSS Kabusa
- Lot 49** Provision of 29-Seater School Bus to GSS Apo & GSS Hajj Camp
- Lot 50** Provision of 29-Seater School Bus to GMSS Jikwoyi & SFG G/Lada
- Lot 51** Provision of Water Tanker to GSS Yaba
- Lot 52** Provision of Water Tanker to GSS Shere
- Lot 53** Supply of Magnetic Board to FCT SSS in AMAC
- Lot 54** Supply of Magnetic Board to FCT SSS in Bwari & G/Lada Area Councils
- Lot 55** Supply of Magnetic Board to FCT SSS in Abaji & Kwali, Kuje Area Councils
- Lot 56** Supply of Biological Models to FCT SSS in AMAC
- Lot 57** Supply of Biological Models to FCT SSS in Bwari & G/Lada Area Councils

- Lot 58** Supply of Biological Models to FCT SSS in Kuje, Abaji & Kwali Area Councils
- Lot 59** Furnishing/Equipping of FCT SEB Headquarters
- Lot 60** Furnishing/Finishing of Science Laboratory at GSS Kwali
- Lot 61** Upgrading of Networking & Installation of e-Accounting Software at SEB Headquarters
- Lot 62** Provision of ICT Facilities for e-Accounting System to FCT SEB Headquarters
- Lot 63** Completion of Perimeter Fencing at GSS G/Lada
- Lot 64** Completion of Perimeter Fencing at GSS Jibi
- Lot 65** Completion of Perimeter Fencing at GSS Kuje
- Lot 66** Construction of Blocks (A) & (B) of Water System Toilet at GSS Mpape
- Lot 67** Construction of Blocks (A) & (B) of Water System Toilet at GSS Pai
- Lot 68** Construction of Blocks (A) & (B) of Water System Toilet at GSS Dei-Dei
- Lot 69** Construction of Blocks (A) & (B) of Water System Toilet at GSS Kabusa
- LOT 70** Construction of Blocks (A) & (B) of Water System Toilet at GDSS Dutse
- LOT 71** Construction of Blocks (A) & (B) of Water System Toilet at GSS Apo
- LOT 72** Construction of Blocks (A) & (B) of Water System Toilet at GSS Kuje
- LOT 73** Construction of Blocks (A) & (B) of Water System Toilet at GDSS Karu
- LOT 74** Construction of Blocks of (A) & (B) Water System Toilet at GDSS G/Lada
- LOT 75** Construction of Blocks of (A) & (B) Water System Toilet at GSS Yangoji
- LOT 76** Construction of Blocks of (A) & (B) Water System Toilet at GSS Karu
- LOT 77** Construction of Blocks of (A) & (B) Water System Toilet at GSS Airport
- LOT 78** Construction of Blocks of (A) & (B) Water System Toilet at GSS Wuse
- LOT 79** Construction of Blocks of (A) & (B) Water System Toilet at GSS Karshi
- LOT 80** Completion of Civil Works at GSS Jiwa
- LOT 81** Furnishing of Library at GSS Wuse & GSS T/Wada
- LOT 82** Furnishing of Library at GSS Garki
- LOT 83** Up-grading of FCT SEB ICT Centre
- LOT 84** Supply of Science Equipment & Reagents to GMSS Jikwoyi
- LOT 85** Supply of Science Equipment & Reagents to GSS Gwarinpa
- LOT 86** Supply of Science Equipment & Reagents to GSS Dei-Dei

- LOT 87** Supply of Science Equipment & Reagents to GSS Yangoji
- LOT 88** Supply of Science Equipment & Reagents to GSS Shere
- LOT 89** Supply of Science Equipment & Reagents to MSS Maitama
- LOT 90** Supply of Science Equipment & Reagents to GSS Lugbe
- LOT 91** Supply of Science Equipment & Reagents to GSS Karshi
- LOT 92** Supply of Science Equipment & Reagents to GSS Jibi
- LOT 93** Supply of Science Equipment & Reagents to GSS Abaji
- LOT 94** Supply of Science Equipment & Reagents to GSS Dangara
- LOT 95** Supply of Home Economics Materials to GSS Dei-Dei
- LOT 96** Supply of Home Economics Materials to GMSS Jikwoyi
- LOT 97** Supply of Home Economics Materials to GSS Kawu
- LOT 98** Supply of Home Economics Materials to GSS Jikwoyi
- LOT 99** Supply of Home Economics Materials to GSS Kwali
- LOT 100** Supply of Home Economics Materials to GSS Mabushi
- LOT 101** Supply of Home Economics Materials to GSS Gawu
- LOT 102** Supply of Home Economics Materials to GSS G/Karya
- LOT 103** Supply of Home Economics Materials to GSS Kubwa
- LOT 104** Supply of Home Economics Materials to GSS Gaube
- LOT 105** Supply of Agric Science Materials to GGSS Abaji, GSSS Abaji, GSS Gawu & GSS Yaba
- LOT 106** Supply of Agric Science Materials to GDSS Bwari, GSS Bwari, GSS Byazhin & GSS Dei-Dei
- LOT 107** Supply of Agric Science Materials to GDSS Dutse, GGSS Dutse, GSS Jibi & GSS Kawu
- LOT 108** Supply of Agric Science Materials to GSS Kubwa, GSS Mpape, GSS Shere & GSS Zuba
- LOT 109** Supply of Agric Science Materials to GSS Dobi, GGSS Dukpa, GDSS G/Lada & SFG G/Lada
- LOT 110** Supply of Agric Science Materials to GSS G/Lada, GSS Hajj Camp, GSS T/Maje & GSS Kwali
- LOT 111** Supply of Agric Science Materials to GSS G/Karya, GSS G/Gwarda, GSS Gaube & GGSSS Kuje
- LOT 112** Supply of Agric Science Materials to GSS Kuje, GSS Rubochi, GSS Dangara & GSS Yangoji
- LOT 113** Supply of Agric Science Materials to GSS Airport, GSS Apo, ADSS Asokoro & GSS Wuse
- LOT 114** Supply of Agric Science Materials to GSS Gwagwa, GSS Gwarinpa, GSS Jabi & GSS Jikwoyi
- LOT 115** Supply of Agric Science Materials to GSS Jiwa, GSS Kabusa, GSS Karshi & GDSS Karu

- LOT 116** Supply of Agric Science Materials to GSS Karu, GSS Lugbe, GSS Mabushi & ADSS Maitama
- LOT 117** Supply of Agric Science Materials to MSS Maitama, GSS Nyanya, GSS T/Wada & GMSS Jikwoyi
- LOT 118** Supply of Library Reference Books to GSS Shere
- LOT 119** Supply of Library Reference Books to GMSS Jikwoyi
- LOT 120** Supply of Library Reference Books to GSS Apo
- LOT 121** Supply of Library Reference Books to GSS Kwali
- LOT 122** Supply of Library Reference Books to GGSSS Kuje
- LOT 123** Supply of Library Reference Books to GSS Gaube
- LOT 124** Supply of Library Reference Books to GSS G/Karya
- LOT 125** Supply of Library Reference Books to GSS Mpape
- LOT 126** Supply of Library Reference Books to GSS Pai
- LOT 127** Installation of Language Laboratory in GGSS Dukpa
- LOT 128** Installation of Language Laboratory in GMSS Jikwoyi
- LOT 129** Installation of Language Laboratory in MSS Maitama
- LOT 130** Installation of Language Laboratory in GGSS Abaji
- LOT 131** Supply of Computer systems & accessories to GSS Gawu & GSS Apo
- LOT 132** Supply of Computer systems & accessories to GDSS Bwari & GSS Dobi
- LOT 133** Supply of Computer systems & accessories to GDSS Dutse-Alhaji & GSS Byazhin
- LOT 134** Supply of Computer systems & accessories to GSS Hajj Camp & GGSS Dukpa
- LOT 135** Supply of Computer systems & accessories to GSS T/Maje & ADSS Asokoro
- LOT 136** Supply of Soccer & Athletics Materials to all FCT SSS
- LOT 137** Supply of Volleyball & Basketball Materials to all FCT SSS
- LOT 138** Supply of Badminton & Hockey Materials to all FCT SSS
- LOT 139** Supply of Clinic Equipment to SEB HQ
- LOT 140** Supply of Clinic Equipment to GGSS Abaji, GSSS Abaji, GSS Gawu, & GSS Yaba
- LOT 141** Supply of Clinic Equipment to GSS Bwari, GGSS Dutse, GSS Shere & GSS Dobi
- LOT 142** Supply of Clinic Equipment to GGSS Dukpa, GSS G/Lada, SFG G/Lada & GSS T/Maje
- LOT 143** Supply of Clinic Equipment to GSS G/Karya, GSS G/Gwarda, GGSSS Kuje & GSS Kuje
- LOT 144** Supply of Clinic Equipment to GSS Rubochi, GSS Dangara, GSS Kwali & GSS Karshi

- LOT 145** Supply of Clinic Equipment to GSS Garki, GSS Wuse, GSS T/Wada & GMSS Jikwoyi
- LOT 146** Provision of Utility Vehicle (Hilux)
- LOT 147** Provision of Utility Vehicle (Toyota Highlander)
- LOT 148** Supply of Materials for the Visually Impaired to FCT SSS
- LOT 149** Supply of Materials for the Hearing Impaired to FCT SSS
- LOT 150** Supply of Materials for the Physically Challenged to FCT SSS
- LOT 151** Supply of Research/Survey Materials to SEB HQ
- LOT 152** Supply of Chalk to FCT SSS in AMAC
- LOT 153** Supply of Chalk to FCT SSS in Bwari & G/Lada Area Councils
- LOT 154** Supply of Chalk to FCT SSS in Kuje, Abaji & Kwali Area Councils
- LOT 155** Provision of 150 sets of Double Bunk Bed/Mattress to GSS Dobi
- LOT 156** Provision of 150 sets of Double Bunk Bed/Mattress to GSS T/Maje
- LOT 157** Provision of 150 sets of Double Bunk Bed/Mattress to GSS G/Karya
- LOT 158** Provision of 150 sets of Double Bunk Bed/Mattress to GSS Dangara
- LOT 159** Provision of 150 sets of Double Bunk Bed/Mattress to GMSS Jikwoyi
- LOT 160** Provision of 50KVA Generator Set to GSS Jabi
- LOT 161** Provision of 50KVA Generator Set to GSS Pai
- LOT 162** Provision of 50KVA Generator Set to GSS T/Maje
- LOT 163** Provision of 50KVA Generator Set to GSS Dobi
- LOT 164** Provision of 50KVA Generator Set to GMSS Jikwoyi
- LOT 165** Provision of Admin/Staffroom Furniture to GSS Mpape
- LOT 166** Provision of Admin/Staffroom Furniture to GSS Pai
- LOT 167** Provision of Admin/Staffroom Furniture to GSS Dei-Dei
- LOT 168** Provision of Admin/Staffroom Furniture to GSS Kabusa
- LOT 169** Provision of Admin/Staffroom furniture to GSS Abaji
- LOT 170** Provision of Admin/Staffroom furniture to GSS Kubwa
- LOT 171** Provision of Admin/Staffroom furniture to GGSS Dutse
- LOT 172** Provision of Admin/Staffroom furniture to GSS G/Lada
- LOT 173** Provision of Admin/Staffroom furniture to GSS Kuje

- LOT 174** Provision of Admin/Staffroom furniture to GSS Bwari
- LOT 175** Provision of Admin/Staffroom furniture to GSS Garki
- LOT 176** Provision of Admin/Staffroom furniture to GSS Gwarinpa
- LOT 177** Provision of 4 sets of classroom furniture to GSS Dobi
- LOT 178** Provision of 4 sets of classroom furniture to MSS Maitama
- LOT 179** Provision of 8 sets of classroom furniture to GSS Kubwa
- LOT 180** Provision of 8 sets of classroom furniture to GSS Hajj Camp
- LOT 181** Provision of 8 sets of classroom furniture to GSS Rubochi
- LOT 182** Provision of 8 sets of classroom furniture to GGSS Abaji
- LOT 183** Provision of 8 sets of classroom furniture to GMSS Jikwoyi
- LOT 184** Provision of 12 sets of classroom furniture to GSS Lugbe
- LOT 185** Provision of 8 sets of Classroom Furniture to GSS Mpape
- LOT 186** Provision of 8 sets of Classroom Furniture to GSS Pai
- LOT 187** Provision of 8 sets of Classroom Furniture to GSS Dei-Dei
- LOT 188** Provision of 8 sets of Classroom Furniture to GSS Kabusa
- LOT 189** Provision of Solar Powered Boreholes to GSS Mpape
- LOT 190** Provision of Solar Powered Boreholes to GSS Pai
- LOT 191** Provision of Solar Powered Boreholes to GSS Dei-Dei
- LOT 192** Provision of Solar Powered Boreholes to GSS Kabusa
- LOT 193** Provision of Solar Powered Borehole to GSS Dobi
- LOT 194** Provision of Solar Powered Borehole to GMSS Jikwoyi
- LOT 195** Provision of Solar Powered Borehole to GSS Gawu
- LOT 196** Provision of Solar Powered Borehole to GGSS Dutse
- LOT 197** Provision of Solar Powered Borehole to GGSS Abaji
- LOT 198** Provision of Solar Powered Borehole to GSS Dangara
- LOT 199** Supply of Stationery Items to FCT SEB Headquarters

2. Prequalification Requirements

Interested companies should provide the following documents:

- i. Introductory letter with full address and Phone No of the company.
- ii. Evidence of registration with Corporate Affairs Commission.
- iii. Tax Clearance Certificate for the last three (3) years.
- iv. Vat Certificate.
- v. Articles and Memorandum of Association.
- vi. Evidence of a definite strategy by companies showing the number(s) and level of jobs to be created and workforce to be employed/engaged on the project.
- vii. Verifiable list and documentary evidences of similar and other jobs successfully executed with their locations within the last three (3) years, including copies of letters of award and practical completion certificates.
- viii. List of names of key personnel officers to be involved in the project, stating their qualifications and professional registration
- ix. List of plants and equipment to be used for the project.
- x. A letter of recommendation from the company's bankers indicating the financial capacity to undertake the job; if awarded.
- xi. Report of audited Account for the last three (3) years.
- xii. Evidence of registration with PENCOM.

Note: The Above required documents should be ARRANGED in the order listed

3. Collection of Tender documents

Interested companies should collect tender documents from FCT Secondary Education Board, Tender Secretariat, Room 325 upon the presentation of evidence of payment of N20,000.00 for the projects.

4. Submission

The Pre-qualification and Tender documents should each be sealed and labelled (Technical and Financial Bids as appropriate) separately and the two envelopes be put in another envelope that should also be sealed and labelled: "Tender for..... (Lot No.....)" The tender documents (Financial Bid) should be submitted in three (3) copies (one original and two other Copies) and all pages duly endorsed by the bidders and submitted to:

FCT Secondary Education Board, Tender Secretariat, Room 325
Area 3, Garki, Abuja.

5. Public opening of the Documents

All information for Pre-qualification and Invitation to Tender shall be publicly opened on Tuesday, 22nd November, 2011 at 12:00 noon in Multipurpose Hall, GSS Garki, Area 10, Garki –Abuja in the presence of bidders and the general public.

NB:

1. A Company shall not bid for more than one lot.
2. Late submission will be rejected.
3. FCT SEB reserves the right to verify any claim made by any contractor.
4. Jobs between N50, 000,000.00 (N50M) and above must be accompanied by bid security of 2% of bid price.
5. All prospective contractors should note that non compliance with the requirements above will lead to outright disqualification.
6. This advert shall not be construed to be a commitment by FCT SEB, nor shall it entail the tenderer to make any claim(s) what so ever by virtue of such tenderer having responded to this publication.
7. Original documents may be needed for sighting, anytime the need arises.
8. Receipt of the documents shall commence from 9:00 am to 4:00 pm Monday to Friday.
9. Interested bidders are advised to familiarise themselves with the locations of projects before bidding.

Signed:
Management.

